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Addendum #2

All addenda and attachments for the above-referenced project will become part of the contract
documents.

CONTRACTOR QUESTIONS:

1.

Q. Will the Existing CD 6’ x 4’ (Temporary Outfall Structure) located on the Southside of the
existing lake be removed under Package 1-4?
A. No, it will be part of the mass grading Package I-1.

Q. Will the existing 54” HDPE Storm Line on Westside of the existing lake installed under
Gateway Package 1A be removed under Package 1-4?
A. No, it will be part of the mass grading Package I-1.

Q. To what extent will the contractor be required to backfill in the area outside of the 75 ft. Lake
Limits stated in specifications? (I.E. Top of Culvert/Existing Gate/Proposed Final Grade)?
A. The contractor shall backfill to existing grade.

Q. Will the Storm Structures and Risers from the top of proposed culvert to finish grade be
included in Package 1-4?
A. Yes, structure build-out for the box culverts to designed elevations is part of Package 1-4.

Q. The end of the F-Line and C-Line spec out a Pre-Cast wing detail PCC-524 can the contractor

use ALDOT Cast-in-Place wing standards? If so which standards will be used 3:1 or 1 %: 1

Slope? Will there be an apron required as shown in detail PCC-524?

A. ALDOT cast-in-place can be used. See Addendum #2 drawings for ALDOT standard. 3:1
Slope will be required as well as apron.
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6. Q. If the contractor elects to use Pre-Cast Box Culvert units by what means will be engineer
require the units be made watertight?
A. Cast-in-place concrete box culverts should not have any weep holes cast in the top or sides
with any form work holes being patched/plugged with a waterproof epoxy. The pre-cast box
culverts shall have tongue and grove joints lined with a double run of mastic and the inside pipe
joint shall be sealed with a non-shrink grout capable of withstanding 15’ of head and scour
resistant.

7. Q. Will any holes used for construction formwork be required to be made watertight?
A. Contractor shall patch/plug any construction holes with a waterproof epoxy. See response
above to Question #6.

8. Q. The question was asked in the pre-bid meeting, “Are the overhead lines and the substation de-
energized and ready for demo™? I believe that the existing lines cross over and parallel existing
energized 15KV distribution lines. Can you confirm?

A. That is correct, per Addendum #2 drawings there will still be some overhead power lines that
will remain energized. The Package I-3 Contractor will be responsible for protecting the existing
overhead lines that will remain energized. Per General Note 3 on Sheet C1.0 Contactor shall
ensure no utility service interruptions.

9. Q. Q&A #5 in Addendum #1 said Holidays do not count as work days against the Package I-4 80
calendar days required to complete project. Is that correct?
A. No, the contractor must account for Holidays to complete their scope of within 80 calendar
days.

10. Q. The Redstone Arsenal Electrical Substation — “Salvageable Equipment List for Primary 17
posted on the website appears to be a list of items Redstone Arsenal DPW was going to remove
before demolition starts. Have these items been removed?

A. Redstone Arsenal DPW was supposed to remove the items listed. However if any of the
items listed were not removed the Package I-3 Contractor can include the salvage value of
those items in their base bid. It should also be noted per Option 3-2 on the revised bid form
requires the Package I-3 contractor remove and deliver Owner retained RSA requested substation
equipment to Redstone Arsenal High Voltage Storage Yard located near Building 3542.
Contractor will be responsible for any repair and/or replacement of items damaged during
removal.

11. Q. If Culvert Storm Line F-1, F-2, and F-3 are installed now it will drain into the existing lake.

Will the Package I-4 Contractor be required to excavate a diversion/drainage ditch?
A. No, Storm Line F-1, F-2, and F-3 will be removed from Package I-4 and will be part of the

mass grading Package I-1.

All addenda must be acknowledged on the outside of the bid envelope.

END OF ADDENDUM #2



